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DEPARTMENT OF TRANSPORTATION

FILE

FROM

TO

SUBJECT

Attachment

STATE OF GEORGIA

OFFICE OF DESIGN POLICY & SUPPORT
INTERDEPARTMENTAL CORRESPONDENCE

P.1. #0007691 OFFICE Design Policy & Support
CSSTP-0007-00(691)

GDOT District 6 - Cartersville

GDOT District 7 - Metro Atlanta

Douglas & Paulding Counties DATE April 28, 2011

SR 92 (Phase IV) Widening from CS 611/Malone

Ro?o CS 519/Nebo Rd - Segment I

—t
fo~ Brent Story, State Design Policy Engineer
SEE DISTRIBUTION
APPROVED LOCATION & DESIGN REPORT

Attached is the approved Location and Design Report with Notice of Location & Design
Approval for the above subject project.

DISTRIBUTION:

Genetha Rice-Singleton, Program Control Administrator
Ron Wishon, State Project Review Engineer

Phil Copeland, State Right-of-Way Administrator

Glenn Bowman, State Environmental Administrator
Bobby Hilliard, State Program Delivery Engineer

Kathy Zahul, State Traffic Engineer

Cindy VanDyke, State Transportation Planning Administrator
Angela Robinson, Financial Management Administrator
Russell McMurry, State Roadway Design Engineer

Bill Dugan, Area Engineer - D6, A5

Sebastian Nesbitt, Area Engineer - D7, A2

Gregory Hood, District Planning & Programming Engineer
Mac Cranford, District Planning & Programming Engineer
DeWayne Comer, District Preconstruction Engineer

Scott Lee, District Preconstruction Engineer

Kent Sager, District Engineer

Bryant Poole, District Engineer

Peter Emmanuel, Project Manager

BOARD MEMBER - 11th Congressional District
BOARD MEMBER - 13th Congressional District
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE CSSTP-0007-00(691), OFFICE Program Delivery

Douglas & Paulding Counties
DATE April 11,2011

P.1. No. 0007691
SR 92 (Phase IV) Widening from CS 611/Malone Road to CS 519/Nebo Rd - Segment I

af
FROM Bobby K. Hilliard, P.E., State Program Delivery Engineer BH -
TO Brent A. Story, P.E., State Design Policy Engineer

suBJecT Request for Location and Design Approval

Description and Project Proposal:
Project CSSTP-0007-00(691), Phase IV is the widening of existing SR 92 from Malone Road in the

City of Douglasville, Douglas County to Nebo Road in the City of Hiram, Paulding County. From
Malone Road to Bill Carruth Parkway, the proposed project would construct six travel lanes, three in
each direction, with a 20-foot raised median and 10-foot rural outside shoulders, 6.5-foot paved. From
Bill Carruth Parkway to Nebo Road, the proposed project would construct four travel lanes, two in
each direction, with a 20-foot raised median with 10-foot rural outside shoulders, 6.5-foot paved. The
6.5-foot paved shoulders will include a 4-foot bike lane. Noise Barriers and Landscape plan are
included with the project. The project length is approximately 6.83 miles.

Concept Approval Date: 07/07/2010

Concept Update:
None

Environmental Document: EA/FONSI approved 03/31/2011.

Public Involvement:
Public Hearing Open House (PHOH) was held at two locations. The first PHOH was held on June 29,

2010 at Douglasville Downtown Conference Center, Douglasville, GA. Of the 191 attendees, 37
expressed support and 15 expressed conditional support, while 3 were uncommitted and 3 attendees in
opposition of the project. 58 comments were received. The final mitigation plan was presented to the
public at this meeting. The following public officials were in attendance:

Douglasville City Council Terry Miller
Douglasville City Council Sam Davis
Douglasville City Council LaShun Danley
Douglasville City Council Roy Mims

Douglasville Mayor Mickey Thompson
Douglasville City Council John Shildroth
Douglasville City Council Dennis McLain
Douglasville City Council Larry Yockey

The second PHOH was held on July 1, 2010 at Baggett Elementary School in Powder Springs, GA. Of
the 88 attendees, 11 expressed support and 9 expressed conditional support, while 3 were uncommitted
and 2 attendees in opposition of the project. 25 comments were received. The final mitigation plan was



CSSTP-0007-00(691), P.1. 0007691
Douglas & Paulding Counties

SR 92 WIDENING

REQUEST FOR LOCATION & DESIGN APPROVAL
PAGE20OF2

also presented to the public at this meeting. One public official, Tommie Graham (Paulding County
Board of Commissioners) was in attendance.

For many years, several Public Information Open Houses (PIOHs) has been held for this project. A
recent PIOH was held on October 27, 2009. Of the 420 attendees, 52 expressed support and 28
expressed conditional support, while 9 were uncommitted and 5 attendees in opposition of the project.
94 comments were received. The draft mitigation plan (the result of several workshops held before the
PIOH) was presented to the public at this meeting. The following public officials were in attendance:

Douglasville Mayor Mickey Thompson

Tom Worthan, Douglas County Board of Commissioners
Douglasville City Council LaShun Danley

Douglasville City Council Callye Burk Holmes
Douglasville City Council Terry Miller

Consistency with Approved Planning:
The design description as presented herein and submitted for approval is consistent with the approved

Concept Report.

Recommendations:
Recommend that the location and design for the project be approved and that the attached Notice be

approved for advertising.

RECOMMEND: L S /5 4/2

Direétor of Engineering

APPROVE: O.,\,Q..Q N (2./» Nro|20 0

Chief Engineer Date

DATE OF LOCATION AND DESIGN APPROVAL /) o] 28 201
(To bé entered by the State Conceptual
Design Group Manager)

Attachments:
e Location Map
¢ Notice of Location and Design Approval
e Cost Estimef



Project Concept Report Page 2
Project Number:
CSSTP-0007-00(697)

P.l. Number 0007691

Counties: Douglas and Paulding

A END PROJECT

PROJECT AREA

A
[ VILLAGE DRIVE
{ A\
L_
[
y—

— _,_f._._ g
W[lJLLlAMS LAKE

R
< L

3“} J

TCHER ) 1y
8 Thgy Lo Or,
Chimeg Ao

Lrowzw_ .

TAYLOAR RO, |
il |

(MDA i
L, .
vl adE_pr, | inpian TRML DR,
Wlli:{i_:i.‘:ﬁ;ﬂ_-"-_\'_\_{ — = -
l-_;Jr-nf_n‘.‘:’.
(4L

SRk RO

TR p
,z\'-)-?’l"' I) \\’ ‘_[

Q-
e ©

S.R. 92 - PAULDING COUNTY
LOCATION MAP



NOTICE OF LOCATION AND DESIGN APPROVAL

CSSTP-0007-00(691)
Douglas & Paulding Counties
P.l. Number: 0007691

Notice is hereby given in compliance with Georgia Code 22-2-109 and 32-3-5 that the Georgia
Department of Transportation has approved the Location and Design of this project.

The date of location approval is /4,0 ~ 28,2010

Project CSSTP-0007-00(691), Phase IV is the widening of existing SR 92 from Malone Road in the
City of Douglasville, Douglas County to Nebo Road in the City of Hiram, Paulding County. From
Malone Road to Bill Carruth Parkway, the proposed project would construct six travel lanes,
three in each direction, with a 20-foot raised median and 10-foot rural outside shoulders, 6.5-
foot paved. From Bill Carruth Parkway to Nebo Road, the proposed project would construct
four travel lanes, two in each direction, with a 20-foot raised median with 10-foot rural outside
shoulders, 6.5-foot paved. The 6.5-foot paved shouiders will include a 4-foot bike lane. Noise
Barriers and Landscape plan are included with the project. The project length is approximately
6.83 miles.

The project is within Land District # 1 and 2.

Drawings or maps or plats of the proposed project, as approved, are on file and are available
for public inspection at the Georgia Department of Transportation:

Bill Dungan, Area Engineer
bdungan@dot.ga.gov

4323 US Highway 27, Buchanan, GA 30113
770-646-5522

Any interested party may obtain a copy of the drawings or maps or plats or portions thereof by
paying a nominal fee and requesting in writing to:

Bobby Hilliard

Office of Program Delivery

bhilliard@dot.ga.gov

600 West Peachtree Street, NW, Atlanta, GA 30308
404-631-1930

Any written request or communication in reference to this project or notice SHOULD include
the Project and P.I. Numbers as noted at the top of this notice.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE PROJECT NoJCSSTP000700(691)

Douglas & Paulding

Widening and Reconstruction of SR 92 from Malone Road in

OFFICE

Print Form

Program Delivery

Douglas County to Nebo Road in Paulding County DATE |April 15, 2011
P.I. No. |0007691
FROM |Bohby K. Hilliard, P.E,, State Program Delivery Engineer
TO Ronald E. Wishon, Project Review Engineer
SUBJECT REVISIONS TO PROGRAMMED COSTS

MNGT LET DATE |07/15/2015
PROJECT MANAGER |Peter B. Emmanuel MNGT R/W DATE |06/15/2012
PRO(?RAMMED COST (TPro W/OUT INFLATION) LAST ESTIMATE UPDATE
CONSTRUCTION  $/37,783,873.95 DATE |07/09/2010
RIGHT OF WAY  $]9,196,000.00 DATE |07/09/2010
UTILITIES $|3,348,212.00 DATE |07/09/2010
REVISED COST ESTIMATES
CONSTRUCTION* $|38,573,477.97
RIGHT OF WAY  $|N/A
UTILITIES** $/3,682,791.00

* Costs contain |5

** Costs contain|0

REASON FOR COST INCREASE

Revised: February 9, 2009

% Engineering and Inspection and|0

% contingency.

% Construction Contingencies.

Location & Design Report Submission
Update of Reimbursable Utilities
Addition of 125% adjustments for fuel and asphalt cement




CONTINGENCY SUMMARY

Construction Cost Estimate: $/29,333,836.57 {(Base Estimate)
Engineering and Inspection: $|1,466,691.83 (Base Estimate x IZI %)
Construction Contingency:  $|N/A (Base Estimate x IZ| %)

(The Construction Contingency is based on
the Project Improvement Type in TPro.)

Total Fuel Adjustment $/3,726,435.69 (From attached worksheet)
Total Liquid AC Adjustment  $/4,046,513.88 (From attached worksheet)
Construction Total: $|38,573,477.97
Utility Cost Estimate: $/3,682,791.00
Utility Contingency: $|N/A IZ’ %
Utility Total: $3,682,791.00
REIMBURSABLE UTILITY COST
Utility Owner Reimbursable Cost
GreyStone Power 1,192,906.00
AT&T - Georgia 275,000,00
Paulding County Water 1,739,960.00
Douglas County Water 474,925.00
Attachments

¢: Genetha Rice-Singleton, State Program Control Administrator



Detail Estimate: Cost Estimate Report Page 1 of 2

Estimate Report for file "SR 92 - PAULDING CONSTRUCTION

COSsT"
|Section BASE/PAVING
Item Number| Quantity [Units| Unit Price | Item Description Cost
310-5100 320000 SY 17.55 R AGGR BASE CRS, 10 INCH, INCL MATL 5616000.0
i CYCLED ASPH CONC 25 MM SUPERPAVE
402-3121 59000 ™ 64.41 BERGRD (1N Brindiih T andiiaics 3800190.0
- CYCLED ASPH CONC 12.5 MM SUPERPAVE
402-3130 28000 ™ 68.66 BOToa Ve & T e 1922480.0
i ECYCLED ASPH CONC 19 MM SUPERPAVE,
402-3192 37500 ™ 62.64 P 1 OR 2, INGL BITUM MATL 2349000.0
413-1000 16000 GL 2.08 ITUM TACK COAT 33280.0

Section Sub Total:|$13,720,950.00

[section BRIDGES

Item Number| Quantity |Units| Unit Price Item Description Cost
001-0001 7500 SF 100.0 IGOTHARDS CREEK BRIDGE 750000.0
001-0002 17500 SF 100.0 WEET WATER CREEK BRIDGE 1750000.0
001-0003 12500 SF 100.0 LICK LOG CREEK BRIDGE 1250000.0
433-1000 4000 SY 122.41 ___ |[REINF CONC APPROACH SLAB 489640.0

“Section Sub Total:($4,239,640.00)

Eection CLEARING & GRUBBING

Item Number| Quantity |Units| Unit Price Item Description Cost
009-0001 1 "S"'J'r‘: 860000.0  |CLEARING & GRUBBING 860000.0

Section Sub Total:|$860,000.00

lSection CONCRETE

Item Number| Quantity |Units| Unit Price Item Description Cost
441-0016 1140 sY 40.27 DRIVEWAY CONCRETE, 6 IN TK 45907.8
441-0740 4200 sY 30.69 ICONCRETE MEDIAN, 4 IN 128698.0
441-6740 70000 LF 14.85 JCONC CURB & GUTTER, 8 IN X 30 IN, TP 7 1039500.0

Section Sub Total:j$1,214,305.80)

ection DRAINAGE

Item Number| Quantity |Units| Unit Price _Item Description Cost
441-0600 2 oY 926.83 __|CONC HEADWALLS 1853.66
500-3900 400 CY 571.83 ICLASS B CONCRETE, INCL REINF STEEL 228732.00
550-1181 2000 LF 39.3 TORM DRAIN PIPE, 18 IN, H 10-15 78600.0
550-1240 2000 LF 52.59 ORM DRAIN PIPE, 24 IN, H 1-10 105180.0
550-1360 1000 LF 80.95 ‘ORM DRAIN PIPE, 36 IN, H 1-10 80950.0
550-1480 1000 LF 135.68 TORM DRAIN PIPE, 48 IN, H 1-10 135680.0
668-1100 40 EA 2326.85 TCH BASIN, GP 1 93074.0

Section Sub Total:|$724,069.66

Section EARTHWORK

Item Number| Quantity |Units| Unit Price Item Description Cost
003-0001 500000 oY 10.0 UNCLASSIFIED EXCAVATION 5000000.0
003-0002 10000 CY 15.5 IROCK EXCAVATION 155000.0

Section Sub Total:($5,155,000.00

[Section EROSION CONTROL

Item Number| Quantity [Units| Unit Price Item Description Cost
005-0001 1 L;:r‘np 750000.0  [EROSION CONTROL 750000.0

Section Sub Total:$750,000.00

https://detailestimate.dot.ga.gov/estcontroller?ProcessType=PrintReport 5/12/2010



Detail Estimate: Cost Estimate Report

Page 2 of 2

[section GUARD RAIL
Item Number| Quantity |Units| Unit Price | Item Description Cost
641-1200 3600 LF 18.24 UARDRAIL, TP W 65664.0
641-5001 12 EA 647.31 UARDRAIL ANCHORAGE, TP 1 7767.71
641-5012 12 EA 1815.35 UARDRAIL ANCHORAGE, TP 12 21784.19
Section Sub Total:| $95,215.92
i[Section LANDSCAPING
Item Number| Quantity [Units| Unit Price Item Description Cost
700-6910 60 AC 987.28 PERMANENT GRASSING 59236.79
Section Sub Total: $59,236.80
ection MISCELLANEOUS ITEMS
Item Number| Quantity |Units| Unit Price Item Description Cost
153-1300 1 EA 73569.88 __ |FIELD ENGINEERS OFFICE TP 3 73569.688
624-0410 1 g“:r‘np 840000.0  [SOUND BARRIER 840000.0
Section Sub Total:|$913,569.88
[Section RIGHT-OF-WAY
Item Number| Quantity |Units| Unit Price | Item Description Cost
634-1200 102 EA 108.46 [RIGHT OF WAY MARKERS 11062.92
Section Sub Total:| $11,062.92
ISection STRIPING, SIGNAGE & SIGNALS
Item Number| Quantity |Units| Unit Price Item Description Cost
636-1020 75 SF 14.79 LA i e 1109.25
636-1029 150 SF 1633 T | T REFL 2449.49
636-2020 350 LF 16.98 ALV STEEL POSTS, TP 2 6643.0
639-3003 2 EA 4291.6 EEL STRAIN POLE, TP 111 8583.2
647-1000 10 LS 100000.0 RAFFIC SIGNAL INSTALLATION NO - 7 1000000.0
pr—— % ER 70.58 J ERMOPLASTIC PVMT MARKING, ARROW, TP 1270.44
653-1504 5000 LF 1.05 B PSSO IS 5250.0
€53-1704 %50 F 5.2 m&gfmopmsnc SOLID TRAF STRIPE, 24 IN, 3744.0
653-2501 15 LM 1169.74 HEr'}.’E"°P"As"C SOEID TRAGISTRIPES S I 17546.1
653-2502 15 M 1285.54 Ef&;avepmsnc SOLID TRAF STRIPE, 5 IN, 19283.1
653-4501 30 GLM 731.3 HET';'QOPLASTIC SKIP TRAF STRIPE, 5 IN, 21939.0
654-1003 800 EA 3.71 [RAISED PVMT MARKERS TP 3 2968.0
Section Sub Total:$1,090,785.59
ISection TRAFFIC CONTROL & MOBILIZATION
Item Number| Quantity |Units| Unit Price Item Description Cost
010-0001 1 ';‘:r’rf 500000.0  [TRAFFIC CONTROL 500000.0
Section Sub Total:($500,000.00

Total Estimated Cost: $29,333,836.57

https://detailestimate.dot.ga.gov/estcontroller?ProcessType=PrintReport

5/12/2010



Date  4/15/2011
P.I. Number *0007691 County PAULDING
Project Number CSSTP-0007-00(691)
Special Provision, Section 109-Measurement and Payment
FUEL PRICE ADJUSTMENT (ENGLISH 125% MAX)
ENTER FPL DIESEL | 3.502 ENTER FPL UNLEADED ] 3.865
ENTER FPM DIESEL [ 7.880 ENTER FPM UNLEADED | 8.69625
http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx
INCREASE ADJUSTMENT INCREASE ADJUSTMENT
125.00% 125.00%
DIESEL | GALLONS|UNLEADED| GALLONS
ROADWAY ITEMS QUANTITY FACTOR | DIESEL | FACTOR | UNLEADED REMARKS
Excavations paid as specified by
Sections 205 (CUBIC YARD) 0.29 0.15
Excavations paid as specified by
Sections 206 (CUBIC YARD) 0.29 0.15
GAB paid as specified by the ton under|
Section 310(TON) 180000.000 0.29{ 52200.00 0.24 43200.00
Hot Mix Asphalt paid as specified by thg
ton under Sections 400(TON) 2.90 0.71
Hot Mix Asphalt paid as specified by thq
ton under Sections 402(TON) 124500.000 2.90| 361050.00 0.71 88395.00
PCC Pavement paid as specified by the
square yard under Section 430(SY) 0.25 0.20
BRIDGE ITEMS Quantity | Unit Price | QF/1000 | Diesel Factor | Gailons Diesel | %! |Gajons Unieaded REMARKS
Bridge Excavation (CY)
Section 211 8.00 1.50
Class __Concrete (CY) GOTHARDS CREEK
Section 500 1.00| 7,500,000.00( 7500.0000 8.00| 60000.00 1.50 11250.00 BRIDGE
Class __Concrete (CY) ” SWEETWATER
Section 500 1.00| 17,500,000.00| 17500.0000 8.00| 140000.00 1.50f 26250.00 CREEK BRIDGE
Class __Concrete (CY) LICK LOG CREEK
Section 500 1.0012,500,000.00] 12500.0000 8.00{ 100000.00 1.50 18750.00 BRIDGE
Superstru Con Class__(CY)
Section 500 1.00| 489,640.00| 489.6400 8.00f 3917.12 1.50 734.46] APPROACH SLABS
Superstru Con Class__(CY)
Section 500 8.00 1.50
Superstru Con Class__(CY)
Section 500 8.00 1.50
Concrete Handrail (LF)
Section 500 8.00 1.50
Concrete Barrier (LF) Section
500 8.00 1.50
Rage-1-of4
BRIDGE ITEMS Quantity | Unit Price | QFM000 | Diesel Factor | Gallons Dissel || Ur'%4 | Galons Unteaded| REMARKS




Stru Steel Plan Quantity (LB)
Section 501 8.00 1.50
Stru Steel Plan Quantity (LB)
Section 501 8.00 1.50
PSC Beams (LF)
Section 507 8.00 1.50
PSC Beams. (LF)
Section 507 8.00 1.50
PSC Beams (LF)
Section 507 8.00 1.50
Stru Reinf Plan Quantity(LB)
Section 511 8.00 1.50
Stru Reinf Plan Quantity(LB)
Section 511 8.00 1.50
Bar Reinf Steel (LB) Section
511 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.50
Piling___inch (LF)
Section 520 8.00 1.60
Drilled Caisson,___ (LF)
Section 524 8.00 1.50
Drilled Caisson,___ (LF)
Seclion 524 8.00 1.50
Drilled Caisson,___ (LF)
Section 524 8.00 1.50
Pile Encasement,___ (LF)
Section 547 8.00 1.50
Pile Encasement,___ (LF)
Section 547 8.00 1.50

[ 188579.46

[ SUM QF DIESEL= | 717167.12 1 SUM QF UNLEADED=
DIESEL PRICE ADJUSTMENT($) $2,888,247.14 |
UNLEADED PRICE ADJUSTMENT($) $838,188.55

Page 2 of 4




(BITUMINOUS TACK COAT 125% MAX)

APPLICABLE TO CONTRACTS/PROJECTS CONTAINING THE 413 SPECIFICATION, SECTION 413.5.01 ADJUSTMENTS
ASPHALT PRICE ADJUSTMENT FOR BITUMINOUS TACK COAT

icementindex.aspx

ENTER APL ENTER APM

( 125.00% | INCREASE ADJUSTMENT
LILN.  TYPE TACK (GALLONS) __ TACK (TONS) REMARKS
413-1000 | l 16000 | | 687216 |
™T =| 68.7216 |
i PRICE ADJUSTMENT($) | $43,706.94

400 / 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX

ENTER APL ENTER APM

http://www dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

I 125.00% [ INCREASE ADJUSTMENT |

L.L.N. / Spec Number MIX TYPE HMA JMF AC% AC REMARKS

402-3121 25 mm SP 59000 5.00 2950.00

402-3130 12.5 mm SP 28000 5.00 1400.00

402-3192 19 mm SP 37500 5.00 1875.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

5.00

TMT = 6225.00

PRICE ADJUSTMENT($) $3,959,100.00

Page 3 of 4



ASPHALT CEMENT PRICE ADJUSTMENT FOR
BITUMINOUS TACK COAT(Surface Treatment 125% MAX)

APPLICABLE TO CONTRACTS CONTAINING THE 413 SPEC. SECTION 413.5.01 ADJUSTMENTS ASPHALT PRICE ADJUSTMENT FOR BITUMINOUS

TACK COAT

http:/Mww.dot.qa.qov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

ENTER AP

ENTER APM

I 125.00% | INCREASE ADJUSTMENT J]
Use this side for Asphalt Emulsion Only Use this side for Asphalt Cement Only
L.I.N. TYPE ASPHALT EMULSION (GALLONS) L.I.N. TYPE TACK (GALLONS)
413-
1000 PG 58-22 16000
T™T = [ T™T = | 68.7216 |
REMARKS: REMARKS:
MONTHLY PRICE ADJUSTMENT($) $43,706.94
ADJUSTMENT SUMMARY
FUEL PRICE ADJUSTMENT (ENGLISH 125% MAX)
DIESEL PRICE ADJUSTMENT($) $2,888,247.14
UNLEADED PRICE ADJUSTMENT($) $838,188.55
ASPHALT CEMENT PRICE ADJUSTMENT (BITUMINOUS TACK COAT 125%
MAX) $43,706.94
400/ 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX $3,959,100.00
ASPHALT CEMENT PRICE ADJUSTMENT FOR BITUMINOUS TACK
COAT(Surface Treatment 125% MAX) $43,706.94
REMARKS:
TOTAL ADJUSTMENTS $7,772,949.57
DWM 10/08

Page 4 of 4




hil Copeland
Right of Way Administrator
By: LaShone Alexander
Date: January 19, 2010

Project: CSSTP-0007-00(691)Douglas/Paulding UPDATE P.L. Number: 0007691
Existing/Required R/W: Varies/Varies No. Parcels: 96
Project Termini : Malone Road in Douglas County to Nebo Road in Paulding Co M
Project Description: SR 92 Widening
Land:
Commercial R/W: 188,362 sf @ $ 5.75/sf $ 857,047
Residential R/W: 782,232sf @ $ 0.45/sf 255,904
Agricultural R/'W: 695,047sf @ $ 0.18/sf 125,108 $ 1,238,059
Improvements : 10 Res. & misc. site improvements 1,360,000
Relocation: Commercial (0) @ $25,000 $ 0
Residential (10) @ $ 40,000 400,000 400,000
Damage : Proximity (17) $ 340,000
Cost to Cure (6) 120,000
Consequential ( 2) 250,000 710,000
Net Cost $ 3,708,059
Net Cost $ 3,708,059
Scheduling Contingency 55 % 2,039,432
Adm/Court Cost 60 % 3.448.495
$ 9,195,986

Total Cost $9,196,000

Note: The Market Appreciation (40%) is not included in the updated Preliminary
Cost Estimate.
Note: This update is based upon estimate by consultant dated January 11, 2007.



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE CSSTP-0007-00(691); Paulding Co. OFFICE Cartersville
P.l. No. 0007691
DATE  April 11, 2011
FROM D. Bonner
District Utilities Engineer

TO Bobby Hilliard, State Program Delivery Engineer
ATTN: Peter Emmanuel, Assistant Project Manager
SUBJECT UPDATED PRELIMINARY UTILITY COST ESTIMATE

As requested by your office, we are furnishing you with an Updated Preliminary Utility Cost estimate for
each utility with facilities potentially located within the project limits.

NON-

FACILITY OWNER REIMBURSABLE REIMBURSABLE
GreyStone Power $1,192,906.00

Atlanta Gas Light Company $ 2,029,297.00

AT&T - Georgia $ 4,950,000.00 $ 275,000.00

Comcast $ 143,000.00

Paulding County Water* $1,739,960.00

Douglas County Water* $ 474,925.00

Totals $9,337,182.00 $1,467,906.00

Total cost for the above project is $10,805,088.00.
*“The reimbursable amount could increase to $3,682,791.00 if Paulding County Water and Douglas
County Water were to apply for utility assistance for the relocation of their facilities.

If you have any questions, please contact Jennifer Deems at 770-387-3616.

KDB/jd

C: Jeff Baker, State Utilities Engineer
File/Estimating Book



